

## **H.J. RUSSELL COMPANY BUDGET SUMMARY**

Project: Stockbridge Amphitheater Stage and SoundBooth Phase: Pre-Planning

Project No: Estimate Date: March 6, 2025

Client: Stockbridge Amphitheater **Revision 00** 

Attn: Harold Young			
Address: 4640 North Henry Blvd. Stockbridge Ga, 30281		ī	
DESCRIPTION			
BUILDING COMPONENT ESTIMATE SUMMARY			
DIVISION 02 - EXISTING CONDITIONS			
Building Permit Allowance	Allowance		15,000
Pressure wash and Clean up			3,250
General Labor			5,500
TSW Architects Design			
Sound Booth Enclosure Design			8,000
Stage and BOH Enclosure Design			8,000
Additional Rigging Design			6,500
Stage Curtain Design			1,500
Operations Manual for Amphitheater Managers			5,500
	DIVISION 02 - TOTAL	\$	53,250
DIVISION 03 - CONCRETE			
Concrete - Sawcutting			12,725
Concrete - Demolition and Dumpsters			inc above
Concrete - Patch and repairs			inc above
	DIVISION 03 - TOTAL	Ś	12,725
DIVISION 04 - MASONRY			ŕ
DIVISION 04 - WASONKY			
	DIVISION 04 - TOTAL	Ś	_
		*	
DIVISION 05 - METALS			40.000
Sound Booth Modifications Allowance	Allowance		10,000
Additional Rigging Points			25,091
Equipment	DU///CION 05 TOTAL		5,000
	DIVISION 05 - TOTAL	<b>\$</b>	40,091
DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES			
	DIVISION 06 - TOTAL	<b>\$</b>	-
DIVISION 07 - THERMAL AND MOISTURE PROTECTION			
Ceiling Soffit Inspection Hatches			34,500
Soffit Work for Additional Rigging Points		Inc Above	
Above Ceiling Modifications			7,500
Equipment Rental		Inc Above	
	DIVISION 07 - TOTAL	\$	42,000
DIVISION 08 - OPENINGS			
	DIVICION AS TOTAL		
	DIVISION 08 - TOTAL	>	-
DIVISION 09 - FINISHES			



## H.J. RUSSELL COMPANY BUDGET SUMMARY

Project: Stockbridge Amphitheater Stage and SoundBooth

Project No:

Estimate Date: March 6, 2025 **Revision 00** 

Phase: Pre-Planning

Client: Stockbridge Amphitheater Revision

Attn: Harold Young

Attn: Harold Young Address: 4640 North Henry Blvd. Stockbridge Ga, 30281			
Address. 4040 North Henry Blvd. Stockbridge Ga, 3020			
DESCRIPTION			
Touch Up Paint at Coulms	Allowance		1,500
	DIVISION 09 - TOTAL	\$	1,500
DIVISION 10 - SPECIALTIES			
Stage Side Enclosure	Allowance		40,000
Stage Curtain at Brick Wall	Allowance		14,500
	DIVISION 10 - TOTAL	\$	54,500
DIVISION 11 - EQUIPMENT			
	DIVISION 11 - TOTAL	\$	-
DIVISION 12 - FURNISHINGS			
	DIVISION 12 - TOTAL	\$	-
DIVISION 13 - SPECIAL CONSTRUCTION			
Sound Booth Enclosure	Allowance		40,000
	DIVISION 13 - TOTAL	\$	40,000
DIVISION 14 - CONVEYING EQUIPMENT			
Elevators			
	DIVISION 14 - TOTAL	\$	-
DIVISION 15A - MECHANICAL			
Plumbing			
Water Meters	DIVISION 15A - TOTAL	ے ا	
	DIVISION 15A - TOTAL	,	-
DIVISION 15B - MECHANICAL			
Fire Protection			
Fire Pump	DIVISION 15B - TOTAL	s	-
DIVISION 15C - MECHANICAL			
HVAC			
TIVAC	DIVISION 15C - TOTAL	\$	-
DIVISION 26 - ELECTRICAL			
Sound Booth 100 AMP Panel			12,496
150 AMP RV Sub Panel			10,827
Flood Light Switching		l	823



## H.J. RUSSELL COMPANY BUDGET SUMMARY

Project: Stockbridge Amphitheater Stage and SoundBooth Phase: Pre-Planning

Project No: Estimate Date: March 6, 2025

Client: Stockbridge Amphitheater Revision 00

Client: Stockbridge Amphitheater		Revision 00
Attn: Harold Young		
Address: 4640 North Henry Blvd. Stockbridge Ga, 30281		
DESCRIPTION		
Repair Quad Outlet		359
Repair Sound Booth Outlet		227
Flood Light Repair		170
Equipment Rental		1,600
Sound Booth Column Electrical Rework If Necessary	Allowance	1,500
,	DIVISION 26 - TOTAL	
	511131311123 131712	25,002
DIVISION 27 - COMMUNICATIONS		
	DIVISION 27 - TOTAL	-
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY		
DIVISION 28 - ELECTRONIC SAFETT AND SECURITY		
	DIVISION 28 - TOTAL	-
DIVISION 31 - EARTHWORK		
Resotre Grounds at landscaping for Electrical Trench	Allowance	4,500
nessure ereanus artantessaping for Electroat french	7	,,,,,,,
	DIVISION 31 - TOTAL	\$ 4,500
DIVISION 32 - EXTERIOR IMPROVEMENTS		
	<b>DIVISION 32 - TOTAL</b>	
DIVISION 33 - UTILITIES		
Included in Division 31		s -
micialed in Division 31	DIVISION 33 - TOTAL	· ·
	DIVISION 33 - TOTAL	_
SUBTOTAL		\$ 276,568
General Conditions		\$ 79,630
Builders Risk, Umbrella, Liability,Professional @ 1.65%	Inc above	\$ 79,030
Bond	N/A	
Fee @10 %	IV/A	\$ - \$ 35,620
ree @10 %		33,020
TOTAL CONSTRUCTION COST		\$ 391,818
TOTAL CONSTRUCTION COST		391,818